



U.S. AIR FORCE

Training System Acquisition & Support (TSAS) Contract



Lead the development, acquisition and sustainment effort necessary to meet every MAJCOM's simulation and training requirement.



Kristi Forino

Organization: 677 AESG/SYCB

Phone: (937) 904-4102

Email: kristi.forino@wpafb.af.mil

Date: 25 May 10

All information contained in this presentation represents the Government's understanding of the nature of the anticipated procurement as of the presentation date. All information is subject to change.



TSAS Contract

Description

- Third in a series of programs which provide multiple Indefinite Delivery/Indefinite Quantity (ID/IQ) type contracts for a variety of training system requirements.
- TSAS family of contracts will form the “vehicle of choice” for the Air Force’s Training System Product Group (TSPG).
- Basic contract scoped to include design, development, test, delivery, modification, and sustainment of training systems.
- Includes Foreign Military Sales programs
- No A&AS



TSAS Contract

Acquisition Strategy

- Follow-on to Training System Acquisition (TSA) II
- Competitive award – multiple ID/IQ contracts
- Most contract types: FAR 12 and 15
- Period of Performance: 10 years

Program Office POC

Name:	}	Kristi Forino
Organization:		677 AESG/SYCB
Phone:		(937) 904-4102
Email:		Kristi.Forino@wpafb.af.mil



TSAS Contract

Funding

- Projected Ceiling: \$15B
- 3600 (R&D), 3010 (Procurement/Mod), 3400 (O&M)

Procurement Authority POC

Name:	}	Clay McAnally
Organization:		677 AESG/SYK
Phone:		(937) 255-2861
Email:		Clayton.McAnally@wpafb.af.mil



U.S. AIR FORCE

TSAS Contract

Summary of Program Requirements

- Adequate processes for developing, fielding, & supporting training systems:
 - Systems Engineering
 - Subcontract Management
 - Program Management
 - Test & Evaluation
 - SW Design, Development, Test, Integration and Quality Control
 - Hardware Design
 - Fabrication
 - Visual/sensor Database Generation/Integration
 - HW/SW Integration
 - Instructional Systems Development
 - Change Control/management
 - Concurrency Control
 - Configuration Control/management
 - Baseline Management
 - Quality Control



TSAS Contract

Summary of Program Requirements, Cont

- Adequate ability to deliver/provide/conduct:
 - Conduct front end analysis
 - Provide operations, support, maintenance, and disposal
 - Develop/provide & maintain software documentation
 - Provide qualified personnel
 - Integrate training technologies as appropriate
 - Develop test/certification procedures
 - Provide requirements tracking and traceability
 - Develop/acquire, manage, track, and update source data
 - Develop and integrate electronic signal environments
 - Design/develop and document interactive media instruction
 - Conduct operations in an IPT environment
 - Provide appropriate government insight



TSAS Contract

Milestones

- Released RFI: Jan 2010
- First Industry Day: Jun 2010
- Acquisition Strategy: Apr 2011
- RFP Release: Sep 2011
- Contract Award: Aug 2012

Current Contract

Company:	} <i>Continued on next chart</i>	
Contract Number:		F33657-01-D-2074
Period of Performance:		Jun 01 – Jun 16 (ceiling exhausted)



TSAS Contract

Current Contract, Cont

•TSA II Large Business:

- AAI
- Lockheed
- Rockwell
- Boeing
- L3
- Flight Safety
- CAE

•TSA II Small Business:

- Sytronics
- NLX (Rockwell)*
- ECC (Cubic)*
- Karta*
- LB&B*

*Small Business at award